EXPENSE ANALYSIS

Activity

Acquisition (Land)
Land Value
Sub-Total

Entitlements & Designs
Building Permits
Engineering Fees
Connection Fees

Project Management
Developer Overhead

Soft Cost Contingency
Legal

Risk and Liability Insurance
Architect Fees

Surveys

Sub-Total

Sitework
Site Improvements
Sub-Total

Other Costs
Taxes
Interest Carry
Loan Origination Fees
Marketing
Sub-Total

Total Development Cost

TDC per Residential Unit

Activity

Hard Costs of Construction
Excavation of Buildings
Foundation

Slabs

Reward System

Lumbar/Framing
Siding/Stone/Stucco
Windows/Exterior Door Windows
Gutters/Leaders

Roofing

Plumbing

Electric

Electic Fixtures
HVAC

Kitchen (Cabinets/Appliances)

Cost
$ 1,566,250.00
Ls 1,566,250.00 |
$ 50,000.00
$ 175,000.00
$ 126,000.00
$ 360,000.00
$ 50,000.00
$ 40,000.00
$ 100,000.00
$ 54,000.00
I's 955,000.00 |
$ 2,200,000.00
B 2,200,000.00 ]
$ 35,000.00
$ 293,395.42
$ 150,000.00
$ 50,000.00
| $ 528,395.42 |
$ 15,409,645
$ 86,087

Bath Fixtures
Fire Sprinklers
Intercom/Security

Flooring

Trim/Doors/Locks

Railings

Stairs

Elevators

Insulation

Sheetrock

Painting

Closets

Bath Vanities and Tops

Hallways/Walls/Floors

Hallways/Walls/Floors
Sub-Total

Cost

45,000.00
250,000.00
150,000.00
200,000.00
900,000.00
200,000.00
275,000.00

45,000.00
150,000.00
650,000.00
750,000.00
125,000.00
800,000.00
750,000.00
375,000.00
400,000.00
180,000.00

1,200,000.00
525,000.00

50,000.00
100,000.00
450,000.00
140,000.00
500,000.00
350,000.00
200,000.00
200,000.00
100,000.00
100,000.00
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10,160,000 |




